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SECTION H  
SPECIAL CONTRACT REQUIREMENTS

1. ORGANIZATIONAL CONFLICTS OF INTEREST
(NPS 1489.209-71) (APR 1984)

A. The Contractor warrants that, to the best of the Contractor's knowledge and belief,
there are no relevant facts or circumstances which could give rise to an organizational
conflict of interest, as defined in FAR Subpart 9.5, or that the Contractor has disclosed
all such relevant information.

B. The Contractor agrees that if an actual or potential organizational conflict of interest is
discovered after award, the Contractor will make a full disclosure in writing to the
Contracting Officer.  This disclosure shall include a description of actions which the
Contractor has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict.

C. Remedies -  The Contracting Officer may terminate this contract for convenience, in
whole or in part, if it deems such termination necessary to avoid an organizational
conflict of interest.  If the Contractor was aware of a potential organizational conflict of
interest prior to award and did not disclose or misrepresent relevant information to the
Contracting Officer, the Government may terminate the contract for default, debar the
Contractor from contracting, or pursue such other remedies as may be permitted by law
or this contract.

D. The Contractor further agrees to insert in any subcontract or consultant agreement
hereunder, provisions which shall conform substantially to the language of this clause,
including this paragraph (d).

2. PAPERWORK REDUCTION ACT
(NPS 1489.237-75) (APR 1984)

If it is established at award or subsequently becomes a contractual requirement to collect
identical information from 10 or more public respondents, the Paperwork Reduction Act of
1980, 44 U.S.C. 3501 et seq. applies.  In that event, the Contractor shall not take any action to
solicit information from any of the public respondents until notified in writing by the Contracting
Officer that the required Office of Management of Budget (OMB) final clearance was received.
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3. COST OF PROPOSAL PREPARATION

This RFP does not commit the Government to pay any costs incurred for the preparation of
proposals or for necessary studies or designs for the preparation thereof, nor to procure or
contract for the articles or services described herein.  It is also brought to your attention that the
Contracting Officer is the only individual who can legally commit the Government to the
expenditure of public funds in connection with the proposed acquisition.

4. HOLD HARMLESS AND INDEMNIFICATION AGREEMENT

The Contractor shall save and hold harmless and indemnify the Government against any and all
liability claims, and costs whatsoever, of any kind and nature, for injury to or death of any
person or persons and for loss or damage to any property occurring in connection with or in any
way incident to or arising out of performance of work under the terms of the contract.

5. REPORTS AND OTHER DATA

The Contractor shall generate the following electronic reports and other data.  The reports and
data are required to be distributed by different levels as identified below:

NPS FWS COE
Level 1 Park/Area Field Station District
Level 2 Region Region Division
Level 3 COTR and

Contracting
Officer

COTR and
Contracting

Officer

COTR and
Contracting

Officer
Level 4 Contracting

Officer
Contracting

Officer
Contracting

Officer
Level 5 Contracting

Officer and Small
Business &
Economic

Development
Office

A. Monthly:  Level 3 distribution is required for all monthly reports. 

(1) Monthly Activity Report - Prepare and transmit this report on the summary
of activity for the previous month in accordance with the information contained
in Section C, C-8.4.K.1.A.

(2) Status of Uniform Orders  - Prepare and transmit this report on the status of
uniform orders filled, backorders and orders outstanding in accordance with the
information contained in Section C, C-8.4.K.1.B.
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(3) Unobligated Balance and Adjustment Report - Prepare and transmit this
report on the unobligated balance and adjustment report on total authorized
uniform allowance, amounts encumbered to date, amounts invoiced to date, and
the unobligated balance in accordance with the information contained in Section
C, C-8.4.K.1.C.

(4) Backorder Summary Report - Prepare and transmit this report on the status
of orders that are submitted, orders filled and backordered and percentage of
backorder in summary in accordance with the information contained in Section
C, C-8.4.K.1.D.

(5) Actual Acceptance Report - Prepare and transmit this report on the actual
acceptance dates of received uniform components in accordance with the
information contained in Section C, C-8.4.K.1.E.

(6) Constructive Acceptance Report - Prepare and transmit this report on all
orders that have not been actually accepted and are 30 calendar days old in
accordance with the information contained in Section C, C-8.4.K.1.F.

B. Quarterly

(1) Quarterly Program Summary Report - Prepare and transmit this report on
the status of the individual employee accounts in accordance with the
information contained in Section C, C-8.4.K.2.A.  Level 3 distribution shall be
made. 

(2) Exception Report - Prepare and transmit this report which identifies accounts
with no activity in accordance with the information contained in Section C,
C-8.4.K.2.B.  Level 2 distribution shall be made.

(3) Database CD-ROM - Transmit current database on CD-ROM in
accordance with the information contained in Section C, G-8.1.C.2.  Level 3
distribution shall be made.

C. Semi-Annual

(1) Status Report - Prepare and transmit this report on the status of individual
employee accounts in accordance with the information contained in Section C,
C-8.4.K.3.A.  Level 2 distribution shall be made.

(2) Subcontracting Report for Individual Contracts (SF294) – Prepare and
transmit this report on the subcontracts awarded under this contract in
accordance with the Small Business Subcontracting Plan. Level 5 distribution
shall be made.
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D. Annual

(1) Consolidated Uniform Allowance Report - Prepare and transmit in
accordance with the information contained in Section C, C-8.4.K.4.A. at the
end of each fiscal year.  Level 1 distribution shall be made.

(2) Environmental Performance Report – Prepare and transmit this report
identifying all environmental preferable processes and products that were
introduced during the contract year in accordance with the information
contained in Section C, C-8.4.K.4.B.  Level 3 distribution shall be made.

(3) Ordering History and Trends  - Prepare and transmit this report summarizing
ordering history per month, per CLIN component and identification of probable
trends for the next fiscal year in accordance with the information contained in
Section C, C-8.4.K.4.C.  Level 3 distribution shall be made.

(4) Operations Manual - Prepare and transmit this manual by October 1, 2000
and then update annually in accordance with the information contained in
Section C, C-6.5.  Level 3 distribution shall be made.

(5) Database Archives - Provide all archived data at the completion of closeout
in accordance with the information contained in Section C - C-8.1.F.  Level 3
distribution shall be made, excluding the Contracting Officer.  The Contracting
Officer shall be sent an e-mail confirming this distribution.

(6) Color Uniform Catalog - Prepare and distribute this color catalog by
October 1, 2000 and then update during the period November 30 to January
15 in accordance with the information contained in Section C, C-8.3.G.
Distribution shall be in accordance with Section C, C-8.3.G.4(a), (b), (c) and
(d).

(7) Summary Subcontract Report (SF295) – Prepare and transmit a report on
all subcontracting awards made under the Small Business Subcontracting Plan. 
Level 5 distribution shall be made.

E. Every Two Years

(1) Posters  - Prepare and distribute posters by October 1,2000 and then update
every two years in accordance with the information contained in Section C,
C-8.3.H.  Distribution shall be made in accordance with Section C, C-8.3.H.2
(a), (b), (c) and (d).
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F. Other Reports

(1) Allowance Status Report - Prepare and transmit this report summarizing each
individual’s remaining credited uniform allowance and transmit this as part of
each order or response to an order in accordance with the information
contained in Section C, C-8.4.K.5.A.  Level 1 distribution shall be made.

(2) Certified Financial Audit -  Prepare and transmit a copy of the most recently
certified audit by the Contractor’s outside auditor in May of each year.  Level 4
distribution shall be made. 

(3) Ad-Hoc Reporting Access -  Provide secure and read-only access to the
entire database throughout he use of ODBC or SQL*NET for adhoc reports
and queries.  Level 3 access shall be made.

6. ECONOMIC PRICE ADJUSTMENTS (POLICY AND METHOD)

Increases and decreases in the prices set forth in Section B of this contract shall be developed,
established or limited as follows:

A. The Producer Priced Index (PPI) will be used as the economic price adjustment factor
or basis.  The PPI measures average change in prices received by domestic producers.

B. The prices set forth in Section B for the Year 1 contract period shall remain fixed
through September 30, 2001 and shall not be modified except by written modification
to the contract.

C. Any adjustments in the Year 1 contract unit prices set forth in Section B shall be
determined by increases or decreases in the PPI.  Adjustments will be made based on
the June issue for each year of the PPI for the Net Output of Apparel and Other
Furnished Products Made From Fabrics and Similar Materials, Industry Codes 23 and
31, as published by the U.S. Bureau of Labor Statistics.

D. The effective date of application of price adjustments shall be the dates of contract
award options, beginning with the first option renewal of the contract on October 1,
2001.  Initial contract prices will be effective from the date of contract award through
September 30, 2001.  Subsequently, annual adjustments will reflect the percentage
change from the June issue of the previous year to the June issue of the current year of
the PPI. 

E. Adjustments will be made by dividing the current PPI issue, by the previous year’s PPI
issue.  The resulting factor, rounded to two decimal places, will be multiplied by the
current unit prices to establish the new unit prices that will be effective for the next
option period.
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F. In no case, however, shall the annual adjustments, up or down, exceed 7% in any year.

7. HANDLING

The distribution of uniform components under this contract requires the Contractor to exercise
the greatest possible care in handling them.  The Contractor shall monitor orders to prevent
unauthorized persons from receiving uniform components. 

8. EMPLOYMENT OF ILLEGAL ALIENS

Subject to existing laws, regulations, Executive Orders, and other provisions of this contract,
aliens unauthorized to be employed in the United States shall not be employed by the
Contractor, or its subcontractors, to work for, under, or with this contract.  The Contractor
shall ensure that this provision is expressly incorporated into any and all subcontracts or
subordinate agreements issued in support of this contract.

9. CHANGES IN DESIGN AND SPECIFICATIONS

A. In the event that the Contractor, prior to the completion of the work hereunder and
whether or not in connection with the performance of such work, develops:

(1) Any improvement in the present designs of the articles called for by this
contract, or

(2) Any improved methods of accomplishing the objectives of this contract.

The Contractor shall promptly provide written notice of any such improvement or
improved methods to the Contracting Officer and Agency COTR for review and
approval.

B. Such notice shall include a general description sufficient to show the Contractor’s best
appraisal as to the prospective effect or influence of any such improvement on the work
required by this contract were such improvement to be incorporated into this contract.

Once approved by the Agency COTR, unit pricing for the item(s) will be negotiated with the
Contracting Officer and a Technical Authorization Letter or Modification to the contract will be
issued. 
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10. NOTICE OF CONTRACTOR DELAYS

In the event the Contractor encounters difficulties in meeting performance requirements under
this contract, to include compliance with delivery schedules and dates, or whenever the
Contractor has knowledge that any actual or potential situation is delaying or threatens to delay
the timely delivery of uniform components or performance of this contract in any way, the
Contractor shall immediately provide written notification, with complete pertinent information to
the Contracting Officer with a copy to the Agency COTRs.  This notification, however, shall not
be construed as a waiver by the Government of any delivery schedule, date, or any rights or
remedies otherwise provided by law, regulation or contained elsewhere in this contract.

11. PRICE REDUCTION

If at any time after the date of the proposal, the Contractor makes a general price reduction in
the comparable price of any article of supply covered by the contract to customers generally, an
equivalent price reduction based on similar quantities and/or considerations shall apply to the
contract for the duration of the contract period (or until the price is further reduced).  Such price
reduction shall be effective at the same time and in the same manner as the reduction in the price
to customers generally.

For purposes of this provision, a “General Price Reduction” shall mean any reduction in the unit
price of an article offered (1) to the Contractor’s customers generally, or (2) in the Contractor’s
price schedule for class of customers (i.e. wholesalers, retailers) which is used as the basis for
bidding on this contract.  An occasional sale at the lower price, or sale of distressed
merchandise at a lower price, would not be considered a “General Price Reduction” under this
provision.

The Contractor shall invoice at such reduced prices, indicating on the invoice that such reduction
is pursuant to the “Price Reduction” article of this contract.

The Contractor, in addition, shall within ten days of any general price reduction notify the
Contracting Officer of such reduction by letter.

12. CONTINUITY OF SERVICES

A. Transition - The successful Contractor recognizes that the services under this contract
are vital to the Government and must be continued with minimum interruption.  The
Contractor agrees to exercise its best efforts and cooperation to effect an orderly and
efficient transition to a successor.



H-8

B. Phase-Out Plan - The Contractor shall, upon the Contracting Officer’s written notice,
(1) prepare a phase-out plan for up to 90 calendar days after the contract expires; and
(2) negotiate in good faith a plan to determine the nature and extent of the phase-out
services required.  The plan shall specify a date for transferring responsibilities for each
division of work described in the plan, and shall be subject to the Contracting Officer’s
approval.

Also refer to Section I, FAR Clause 52.237-3, Continuity of Services.

13. BUY-OUT PROVISION

A. During the phase-in period, the Contractor shall buy-out the remaining inventory under
the present contract from the incumbent contractor, R&R Uniforms, Inc., at mutually
agreed upon prices.  The buy-out and transfer of this inventory shall occur during the
period September 20 through 30, 2000.

B. During the phase-out period, the Government will buy-out or cause the successor 
Contractor to this contract to buy-out its remaining inventory of contract uniform
components.  The uniform components will be paid for at the incumbent’s documented
costs in accordance with the measures established below:

(1) Fabric and trim unique to the uniform components, which meet contract
specifications, will be sold at documented cost (“documentation” of cost is per
any one of the cost estimation and evaluation techniques set forth at FAR 15.4).

(2) Finished goods unique to the uniform components, which meet contract
specifications, shall be sold at the contract unit price less 20 percent.

(3) Piece goods in process will be finished, sold and shipped at the contract unit
price less 20 percent.

(4) Finished and/or piece goods are not subject to buy-out when specifications are
not met.

(5) Any mistakes made by the Contractor shall be handled at no additional cost to
the Government.

The Contractor shall develop and deliver to the Contracting Officer an Inventory
Forecasting Plan, within 30 calendar days of the Contracting Officer’s request, which
may occur at any time prior to the expiration of the contract. Once approved in writing
by the Contracting Officer, the Contractor shall use this plan to estimate remaining
unsold inventory quantities of the subject line items.
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The Contractor shall provide special incentives for uniformed employees to purchase a
uniform component that is being discontinued and/or will take additional steps to reduce
the product inventory level as much as reasonably possible prior to the buy-out of the
product.  Incentives include, but are not limited to, conducting an aggressive advertising
campaign, offering reduced “sale” prices, transferring a non-altered product to another
contract.  Buy-out costs for items that are being discontinued as a result of product
failure, non-compliance to contract specifications or other factors caused by the
Contractor will be borne by the Contractor.

Buy-out costs for items being discontinued for the convenience of the Government will
be borne by the Government.  The Government will have no obligation to indemnify for
or purchase general in stock items from the Contractor that may be sold to other
customers of the Contractor.

Within 30 calendar days of written notice from the Contracting Officer, the Contractor
shall inventory, inspect and have ready for shipment all buy-out components which meet
specifications and the buy-out criteria above.  The Government will reimburse the
Contractor for the packing and shipment of the existing inventory for all three Agencies.
 In the event of a dispute between the Contractor and the follow-on Contractor as to
where buy-out items meet contract specifications, samples of the items in question shall
be sent to the Agency COTR by the follow-on Contractor, for the COTR’s inspection.
 A final determination will be issued by the Contracting Officer.

14. PRIVACY AND SECURITY

A. The Contractor is advised that the establishment, maintenance and operation of records
systems used to perform this contract, at the price and all appropriate subcontract
levels, is subject to the provisions of the Privacy Act of 1974, violation of which may
result in criminal and/or civil penalties. (See FAR Clause 52.244-1 and 52.244-2).

B. To assure the security of the records systems used by the Contractor and all
subcontractors for performance of this contract, properly identified National Park
Service, the U.S. Fish and Wildlife Service and the U.S. Army Corps of Engineers
Uniform Coordinators, and other Government agency officials shall be permitted full and
complete access to Contractor and subcontractor records systems operations, to
include software, documentation, hardware, and any all other relevant materials and
activities as defined and indemnified by the Government, provided that such access
disrupts Contractor and subcontractor operations as little as possible in the given
circumstances.

C. The Contractor, subcontractor(s) and their employees are prohibited from using or
giving information acquired through their official positions, prior to its release to the
public, to advance the interests of themselves, their families, associates, friends, and any
other persons or enterprises.
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D. The Contractor and any and all subcontractors shall take affirmative and documented
steps to assure that privacy and security considerations identified above are addressed,
and shall require that clauses substantially the same as this clause are incorporated into
any and all subcontractors or other forms of agreements to ensure appropriate and
necessary “flow-down” of these requirements.


